COMMERCIAL PROPOSAL

Autonomous Sourcing Solution for [redacted]

PREPARED FOR	DATE	PREPARED BY	CLASSIFICATION
Mohammed Al-Otaibi Saudi Aramco	**March 2026**	**Raj Menon** Solutions Director	**Top Secret — Commercial**

SECTION 01

Introduction & About Aerchain

Saudi Aramco, the world's largest integrated energy company with over $2B in annual procurement spend, is transforming its sourcing capabilities to support Vision 2030 objectives. Aerchain proposes an AI-native autonomous sourcing platform designed for energy sector complexity.

Our solution integrates with Aramco's SAP SRM and S/4HANA landscape, delivering intelligent procurement automation for upstream operations, downstream refining, and corporate services.

ENERGY SECTOR DEPTH

Purpose-built capabilities for oil & gas procurement including IKTVA compliance, contractor management, and HSE-integrated sourcing.

MIDDLE EAST HQ

Regional headquarters in Riyadh with Arabic-speaking team, local data residency, and deep understanding of Saudi regulatory requirements.

SECURITY CERTIFIED

ISO 27001, SOC 2 Type II, ARAMCO CSMS certified. Data residency in KSA with air-gapped deployment options.

VISION 2030 ALIGNED

Built-in IKTVA scoring, local content optimization, and Saudi supplier development capabilities.

SECTION 02

Solution Scope for Saudi Aramco

INTEGRATION ARCHITECTURE

SAP SRM
Intake & Triage

→

Aerchain Platform
RFx Orchestration · Supplier Selection · AI Negotiation · Award

→

SAP S/4HANA
PO Creation & ERP

ORCHESTRATION CHANNELS

Upstream Operations

AI-ASSISTED · CONFIGURABLE

Complex sourcing for drilling, well services, and production operations with HSE compliance and contractor management integration.

Downstream & Corporate

AUTONOMOUS · < 8 HOURS

Automated procurement for refinery operations, corporate services, and MRO with pre-qualified supplier panels.

CAPABILITY MAPPING — SAUDI ARAMCO REQUIREMENTS

SECTION 03

Implementation & Integration

INTEGRATION POINTS

SAP SRM Weeks 4-10	INBOUND	Shopping cart intake, catalog management, and approval routing with IKTVA data integration.
SAP S/4HANA Weeks 8-16	OUTBOUND	PO creation, vendor master, material management, and financial integration.
CSMS & HSE Weeks 6-12	ENRICHMENT	Contractor safety management, HSE compliance verification, and performance monitoring.

IMPLEMENTATION ROADMAP

1

Discovery & Security

Weeks 1–6

Requirements, security assessment, data residency setup, and IKTVA compliance mapping.

Solution Design · Security Clearance · IKTVA Framework

2

Platform Build

Weeks 7–16

KSA deployment, SAP SRM integration, IKTVA modules, and contractor management.

KSA Deployment · SAP SRM Live · IKTVA Module

3

ERP Integration

Weeks 17–24

S/4HANA integration, CSMS connectivity, end-to-end testing.

S/4HANA Live · CSMS Integration · UAT Complete

4

Go-Live

Weeks 25–30

Phased rollout, user training, hypercare.

Production Live · Training · Optimization

WAVE-BASED CHANNEL ROLLOUT

W1 Month 1–6

Upstream — Drilling & Well Services

Core upstream procurement with IKTVA compliance and contractor management.

W2 Month 7–10

Downstream — Refining & Chemicals

Automated sourcing for refinery operations and chemical procurement.

W3 Month 11–14

Corporate — Full Platform

Enterprise-wide deployment with full analytics and autonomous sourcing.

DELIVERY TEAM

Delivery Lead

Energy sector program director with Saudi Aramco ecosystem experience.

Integration Architect

SAP SRM/S/4HANA specialist with energy sector deployment expertise.

AI/ML Engineer

Energy procurement AI specialist with commodity intelligence models.

Onboarding Lead

Arabic-speaking change management specialist.

Customer Success

Riyadh-based CSM with energy sector focus.

SECTION 04

Commercial Proposal

Scope: Upstream and downstream procurement automation for energy operations.

PLATFORM SUBSCRIPTION — YEAR 1

Annual recurring · Platform: $450K · Workflows: $58K · Integrations: $72K

IMPLEMENTATION & INTEGRATION

One-time implementation fee · 5-year engagement

YEAR 1 TOTAL INVESTMENT

- Security clearance and data residency setup within 4 weeks
- SAP sandbox access post-security approval
- Dedicated team of 6+ procurement SMEs
- IKTVA data feeds available